STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, Il
GOVERNOR SECRETARY

February 5, 2019

CONTRACT: DB00466
WBS ELEMENT:  15402.1016802
COUNTY: CARTERET
ROUTE: SR 1332

DESCRIPTION: HARKERS ISLAND DRAWBRIDGE TENDER
REPAIR/RENOVATION

ADDENDUM 1
TO: PROSPECTIVE BIDDERS
Please note the following revisions to the proposal.

e Revised the Intermediate Contract Time Number 1 and Liquidated
Damages SP1 G14F page Al.
e A revised electronic file has been uploaded to bid express named
DB00466.001.
Please make sure to sign the addendum page in the proposal to acknowledge this
addendum.

Sincerely,

DocuSigned by:
[M Veetker Mosre

714C11DCCEBCA4CG...

Mary Voelker Moore, PE
Division Contract Engineer

cc: Mr. Rhett Gerrald, PE
Mr. Brad McMannen, PE
Mr. Jeremy Stroud, PE
Mr. Jeff Cabaniss, PE
Ms. Claudia Wainwright

Mailing Address: Telephone: (252) 439-2828 Location:
NC DEPARTMENT OF TRANSPORTATION Customer Service: 1-877-368-4968 1037 W.H. SMITH BLVD.
DIVISION 2 GREENVILLE, NC 27834

PROJECT DEVELOPMENT GROUP

GREENVILLE, NC 27834 Website: www.ncdot.gov


http://www.ncdot.gov/

DB00463 Al Carteret County

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1G14 F

The Contractor shall complete the work required to receive a Certificate of Occupancy and access
to the bridge tender house by the Bridge Operator.

The completion time for this intermediate contract time is May 1, 20109.

The liquidated damages are Five Hundred Dollars ($ 500.00) per day.
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